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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/12
                                                                                                                   PAGE : 006 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120301                CONTRACT ID : C17964R                      COUNTIES : SAGUACHE        RIO GRANDE
     LETTING DATE : 03/01/12                REGION      : 5
     LETTING TIME : 10:00 AM              CONTRACT TIME :   65  WORK DAYS
                                                TERRAIN : PLAINS                     PROJECT(S) : NH 2852-018

     CONTRACT DESCRIPTION :
     THIS PROJECT ON U.S. 285 WILL CONSIST OF A 2 INCH HEATING
     REMIX OPERATION AND A 2 INCH OVERLAY, REMOVAL OF ASPHALT MAT
     (PLANING), GUARDRAIL WORK, SHOULDERING, AND STRIPING.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     6,319,808.60   100.9071%   100.0000%
    1    005A           A & S CONSTRUCTION CO.                                         $     6,263,000.00   100.0000%    99.1011%
    2    027A           APC SOUTHERN CONSTRUCTION COMPANY, LLC                         $     6,302,907.97   100.6372%    99.7326%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 005A              |(  2 ) 027A
                                                      |ENGINEER'S ESTIMATE      |A & S CONSTRUCTION CO.   |APC SOUTHERN CONSTRUCTION
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
202-00090 Rem Delineator                  621.000 EACH|       7.0000     4347.00|       5.0000     3105.00|       4.1200     2558.52
202-00240 Rem Asphalt Mat (Planing)      5176.000 SY  |       3.5000    18116.00|       3.2000    16563.20|       3.4600    17908.96
202-00425 Rem Bridge Railing               82.000 LF  |      23.0000     1886.00|      11.0000      902.00|       9.2200      756.04
203-00060 Emb Matl (CIP)                  380.000 CY  |      16.0000     6080.00|      18.0000     6840.00|      18.5200     7037.60
203-01140 Rolling                          40.000 HOUR|      90.0000     3600.00|      80.0000     3200.00|     106.2100     4248.40
203-01500 Blading                         100.000 HOUR|     100.0000    10000.00|      90.0000     9000.00|     121.0400    12104.00
203-01597 Potholing                        16.000 HOUR|     220.0000     3520.00|     180.0000     2880.00|     231.7600     3708.16
208-00002 Erosion Log (12 In)             700.000 LF  |       4.0000     2800.00|       3.7000     2590.00|       3.8400     2688.00
208-00020 Silt Fence                     1000.000 LF  |       2.0000     2000.00|       1.4000     1400.00|       1.2100     1210.00
208-00045 Conc Washout Str                  1.000 EACH|     500.0000      500.00|     100.0000      100.00|     515.0300      515.03
208-00070 Vehicle Tracking Pad              2.000 EACH|    1200.0000     2400.00|     400.0000      800.00|    1545.0800     3090.16
208-00103 Removal and Disposal of Se        8.000 HOUR|      50.0000      400.00|      40.0000      320.00|      51.5000      412.00
208-00105 Removal and Disposal of Se        8.000 HOUR|      80.0000      640.00|      70.0000      560.00|      77.2500      618.00
208-00106 Sweeping (Sediment Removal       20.000 HOUR|     100.0000     2000.00|      70.0000     1400.00|     180.2600     3605.20
208-00205 Erosion Control Supervisor       75.000 HOUR|      60.0000     4500.00|      40.0000     3000.00|     103.0100     7725.75
210-00810 Res Ground Sign                   4.000 EACH|     250.0000     1000.00|     400.0000     1600.00|     391.4000     1565.60
210-04200 Adj Gdrail                      390.000 LF  |      17.0000     6630.00|      10.0000     3900.00|       7.5700     2952.30
212-00006 Seeding (Native)                  0.500 ACRE|    1000.0000      500.00|     912.0000      456.00|    2832.6400     1416.32
213-00003 Mulching (Weed Free)              0.500 ACRE|    1000.0000      500.00|     920.0000      460.00|    3605.1800     1802.59
213-00061 Mulch Tackifier                 200.000 LB  |       3.0000      600.00|       4.9000      980.00|       4.1200      824.00
216-00201 Soil Reten Blanket (S-C)(B       20.000 SY  |      17.0000      340.00|      40.0000      800.00|      15.7100      314.20
304-09014 ABC (Spec)                     8578.000 TON |      20.0000   171560.00|      19.9700   171302.66|      14.1600   121464.48
403-09500 Furnish HMA                    7999.000 TON |      73.0000   583927.00|      73.0000   583927.00|      71.0100   568008.99
403-34721 HMA (Gr SX) (75) (PG 58-28    39715.000 TON |      75.0000  2978625.00|      73.0000  2899195.00|      76.9300  3055274.95
405-00100 Heating and Remixing Treat   319973.000 SY  |       5.4000  1727854.20|       5.4300  1737453.39|       5.1700  1654260.41
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/12
                                                                                                                   PAGE : 006 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120301                CONTRACT ID : C17964R                      COUNTIES : SAGUACHE        RIO GRANDE
     LETTING DATE : 03/01/12                REGION      : 5
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 005A              |(  2 ) 027A
                                                      |ENGINEER'S ESTIMATE      |A & S CONSTRUCTION CO.   |APC SOUTHERN CONSTRUCTION
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
411-10255 Emul Asph (SS)                34006.000 GAL |       2.9000    98617.40|       0.0100      340.06|       2.2200    75493.32
411-90010 Asph Rejuvenating Agent       15999.000 GAL |       4.0000    63996.00|       3.8000    60796.20|       2.5800    41277.42
606-01370 Transition Ty 3G                  2.000 EACH|    1200.0000     2400.00|    1219.0000     2438.00|    1972.4500     3944.90
606-01370 Transition Ty 3G                  2.000 EACH|    2200.0000     4400.00|    2071.0000     4142.00|    1161.8400     2323.68
606-01390 End Anchor Ty 3K                  2.000 EACH|    1000.0000     2000.00|    1020.0000     2040.00|     963.0500     1926.10
606-02003 End Anchor (Nonflared)            2.000 EACH|    2000.0000     4000.00|    1936.0000     3872.00|    1843.7000     3687.40
606-11010 Brdg Rail Ty 10R                 42.000 LF  |     430.0000    18060.00|     347.0000    14574.00|     330.9900    13901.58
609-60011 Curb Ty 6 M                      80.000 LF  |      20.0000     1600.00|      20.0000     1600.00|      18.5400     1483.20
612-00001 Delin (Ty I)                    401.000 EACH|      22.0000     8822.00|      18.0000     7218.00|      17.2500     6917.25
612-00002 Delin (Ty II)                    75.000 EACH|      25.0000     1875.00|      19.0000     1425.00|      18.0300     1352.25
612-00003 Delin (Ty III)                  145.000 EACH|      27.0000     3915.00|      21.0000     3045.00|      19.4200     2815.90
620-00002 Field Office (CL 2)               1.000 EACH|   14000.0000    14000.00|   15000.0000    15000.00|   15450.7500    15450.75
620-00012 Field Lab (CL 2)                  1.000 EACH|   13000.0000    13000.00|   15000.0000    15000.00|   12360.6000    12360.60
620-00020 Sanitary Facility                 1.000 EACH|    2500.0000     2500.00|    2992.4900     2992.49|    2575.1300     2575.13
626-00000 Mobilization                      1.000 L S |  250000.0000   250000.00|  350000.0000   350000.00|  370083.6100   370083.61
626-01000 Public Info Services              1.000 L S |    7000.0000     7000.00|    3000.0000     3000.00|    8646.7400     8646.74
627-00001 Pvmt Mkg Paint                 3235.000 GAL |      30.0000    97050.00|      34.0000   109990.00|      22.6600    73305.10
627-00005 Epoxy Pvmt Mkg                  809.000 GAL |      60.0000    48540.00|      80.0000    64720.00|      64.3800    52083.42
627-30324 Preform Plastic Pvmt Mkg (      367.000 SF  |      20.0000     7340.00|      17.0000     6239.00|      18.5400     6804.18
627-30329 Preform Plastic Pvmt Mkg (      150.000 SF  |      15.0000     2250.00|      17.0000     2550.00|      12.3600     1854.00
630-00000 Flagging                       5000.000 HOUR|      19.0000    95000.00|      20.0000   100000.00|      18.5400    92700.00
630-00007 Traf Ctrl Inspection             26.000 DAY |      42.0000     1092.00|      44.0000     1144.00|      41.2000     1071.20
630-00012 Traf Ctrl Mgmt                   65.000 DAY |     400.0000    26000.00|     410.0000    26650.00|     391.4200    25442.30
630-80341 Const Traf Sign (A)              54.000 EACH|      10.0000      540.00|      11.0000      594.00|       9.2700      500.58
630-80342 Const Traf Sign (B)              90.000 EACH|      11.0000      990.00|      12.0000     1080.00|      10.3000      927.00
630-80343 Const Traf Sign (C)               8.000 EACH|      12.0000       96.00|      12.0000       96.00|      10.3000       82.40
630-80355 Port Mesg Panel                   2.000 EACH|    3000.0000     6000.00|    3200.0000     6400.00|    3090.1500     6180.30
630-80360 Drum Channel Dev                 30.000 EACH|       5.0000      150.00|       7.0000      210.00|       5.1500      154.50
630-80363 Drum Channel Dev (Light) (       30.000 EACH|       5.0000      150.00|       7.0000      210.00|       5.1500      154.50
630-80380 Traffic Cone                    300.000 EACH|       2.0000      600.00|       3.0000      900.00|       1.0300      309.00
630-80510 Mobile Pvmt Mkg Zone              1.000 L S |    3500.0000     3500.00|    2000.0000     2000.00|    1030.0000     1030.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     6,319,808.60|       $     6,263,000.00|       $     6,302,907.97
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     6,319,808.60|       $     6,263,000.00|       $     6,302,907.97
====================================================================================================================================


